

City of Port Lavaca
RESTORE BUCKET 1 MITIGATION
SHORELINE CLEANUP CONTRACT NO. 582-23-42179
ADDENDUM NO. 1

ADDENDUM NO. 1
1.5.2026

SECTION 00020 – ADVERTISEMENT FOR BIDS:

CHANGE BID DATE AND TIME TO: JANUARY 15, 2026 AT 2:00 PM

SECTION 00100 – INSTRUCTIONS TO BIDDERS:

15.0 TIME OF COMPLETION:

15.1 **CHANGE** the first sentence in the second paragraph to read as follows:
Time of Completion shall be within 90 calendar days from the Notice to Proceed.

15.2 **CHANGE** to read as follows:
Contractor shall pay Liquidated Damages in the amount of Five Hundred Dollars (\$500) per each calendar day that the date of substantial completion exceeds the contract completion date.

PRE-BID CONFERENCE:

1) Attached is a copy of the sign up sheet from the Pre-Bid conference held on December 18, 2025.

2) Questions asked at the Pre-Bid conference:

- Is a post debris removal survey to be included in the Bid?

Ref: Item (f) of the Workplan Section 01010:

“ The AC (Awarded Contractor) shall provide upon request of CoPL, side scan sonar images of the site to ensure complete removal of the derelict vessels.” Yes, it is the intention of the CoPL to request such post debris removal scan sonar images.

- Please clarify that the debris removal includes only the derelict vessels and does not also include the small rock breakwater.


The specified removal includes only the derelict vessel remnants as specified and does not include the small rock break water.

- Does the permit allow the AC to dredge a path to the site if it's too shallow for a barge?


The permit from the USACE does not provide approval to excavate/dredge in order to move a barge to the site. It is anticipated that there should be sufficient depth for a shallow draft during spring/summer.

City of Port Lavaca
RESTORE BUCKET 1 MITIGATION
SHORELINE CLEANUP CONTRACT NO. 582-23-42179
ADDENDUM NO. 1

3) Photos taken of derelict vessels during low tide of Jan. 2026.



3 vessels of BASE BID



Vessel of Additive Alternate 1.

Port Lavaca Restore Bucket Mitigation Shoreline Cleanup Contract No:582-

23-42179, Port Lavaca, TX

Pre-Bid Conference

12/18/2025, 10 a.m., City of Port Lavaca City Hall

Name	Company Name	Phone number	Email
Pedro Manriquez	TMC Taylor Marine	346-321-9789	pmanriquez@taylormarine.com
Raymond Cuevas	TMC Taylor Marine Construction Inc.	713-530-6544	Raymond@taylormarine.com
Shane Conrath	Derrick Const.	361-523-9274	shane.conrath@derrickconstruction.net
ARTHUR WEHLINGER	DERRICK CONST.	361-729-2423	ARTHUR@DERRICKCONSTRUCTION.COM
Jim Rudekoff	City of Port Lavaca	361-920-0607	jrudekoff@portlavaca.org
Katherine Thomas	City of Port Lavaca	361-553-9792	kthomas@portlavaca.org

Port Lavaca Restore Bucket Mitigation Shoreline Cleanup Contract No:582-

23-42179, Port Lavaca, TX

Pre-Bid Conference

12/18/2025, 10 a.m., City of Port Lavaca City Hall

Name	Company Name	Phone number	Email
Jody Weaver	City of Port Lavaca	361.827.3601	jweaver@portlavaca.org